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1. This Quality Assurance Provision covers the vequirements for
First Article Testing of a catch clamping used on the M939 Series
5 Jon in accordance with U.S. Army Tank-Automotive Command (19207)
Drawing 12302702,

2. First Article Requirements:

a. First Article Testing shall be performed by the contractor
under the surveillance of the cognizant DCMAO-QAR. A First Avticle
Test Report shall be prepared by the contractor in accordance with
MIL-STD-831 and submitted to Defense Industrial Supply Center,
DISC~ETQ, First Article Monitor, 700 Robbins Avenue, fhiladelphia,
PA 19111-5096.

b. The contractor shall produce both the First Article and the
. production quantity at the same facility and shall submit a
certification to that effect with each First Article Test Report.

c. DISC PCO authorization to allow the contractor to procsed to
the production phase to the contract is contingent upon submission,
evaluation and approval of the First Article Test report.

- d. The number of items to be tested as First article test
samples shall be 3.

e. First Article Testing shall include the following
inspections, certifications and tests as specified in U.S. Army
Tank-Automotive Command QAP12302702.

Test Paragyraph
Physical Inspection Part I1I, Table 1
Certifications Part III
Endurance Test part IV, Paragraph 2
Performance Test pPart IV, Paragraph 1
! : Load Test part 1V, Paragraph 3
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3. Approved First Article samples not destroved during testing
shall serve as manufacturing standards during the production phase
of the contract and may be delivered only as part of the fipal
delivery on the contract.
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4. Upon receipt of the First Article Test Report, the Quality
Assurance Specialist in DISC-M will evaluate the report and
recommend approval/disapproval. The presence of any nonconformance
to the procurement requirements shall be sufficient cause for
disapproval of the First Article Test. The DISC PCO will notify the
contractor of the final approval/disapproval decision.

5. Projected lead time for First Article Test Report evaluation:

ACTION ACTIVITY CALENDAR DAYS
Evaluation DISC-M 15 days
Notification DISC-M 15 days

6. The First article Test requirement may be walved when supplies
identical or similar to those called for have been previously
delivered by the offeror and accepted by ths Government. If
requesting a walver of the First Article Test requirement on this
basis, the contractor must provide specific contract numbers to
substantiate the reguest.
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